



CITY OF BEVERLY HILLS DEPARTMENT OF
PUBLIC WORKS SERVICES
345 N. FOOTHILL ROAD
BEVERLY HILLS, CALIFORNIA 90210

ADDENDUM NO. 1

**PROFESSIONAL SERVICES FOR A
COMPREHENSIVE ORGANIZATIONAL,
OPERATIONAL AND FINANCIAL ASSESSMENT OF
THE WATER UTILITY**

BID NO. 16-07

**DATE OF ADDENDUM: MARCH 23,
2016**

The following changes, omissions, and/or additions to the Specifications and/or Drawings shall apply to proposals made for and to the execution of the various parts of the work affected thereby, and all other conditions shall remain the same.

In case of conflict between Drawings, Specifications, and this Addendum, this Addendum shall govern.

ITEM NO. 1

The deadline for submitting proposals has been changed from no later than 4:00 P.M. PST on Tuesday, March 29, 2016, to no later than 4:00 P.M. PST on Monday, April 4, 2016. As a result, the following additional changes to the schedule have been made as well:

- Date for Interviews and Evaluation has been changed from Thursday, March 31, 2016, to Wednesday, April 6, 2016, and Thursday, April 7, 2016.
- Date for the Anticipated Award has been changed from Monday, April 4, 2016, to Tuesday, April 12, 2016.
- Date for the Project Start has been changed from Monday, April 11, 2016, to Wednesday, April 20, 2016.

ITEM NO. 2

An optional Task 3 has been added to the Objectives and Scope of the RFP. Task 3 will include the following tasks:

Task 3 – Development of an Implementation Plan

- 1) Develop an implementation plan to implement recommended solutions, including the appropriate phasing scenarios to best integrate short-term and long-term goals to achieve industry practices and the estimated costs and planning effort required to achieve each recommended solution. Please provide an estimated cost and timeline for completion of this task.